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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 1A.1 - Dredge - New Disposal Site X

PER UNIT TOTAL COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  

1 Mobilization 1 LS 20,000.00$         20,000$              

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 10,000.00$         10,000$              

4 Silt Fence 4,900 LF 3.00$                  14,700$              

5 Construction Entrance 2 EA 2,300.00$           4,600$                

6 Clearing and Grubbing 23.0 AC 7,000.00$           161,000$            

7 Excavation and Berm Construction 90,000 CY 4.00$                  360,000$            

8 Grading 32,500 SY 0.30$                  9,750$                

9 Outfall Structure and Discharge Pipe 1 EA 7,500.00$           7,500$                

10 Influent Line - 18" HDPE 400 LF 25.00$                10,000$              

11 Outfall Ditch - Improvement 700 LF 10.00$                7,000$                

12 Grassing 32,500 SY 0.30$                  9,750$                

13 Dredge Mobilization/Demobilization 1 LS 75,000.00$         75,000$              

14 Selective Lake Dredging 350,000 CY 4.50$                  1,575,000$         

15 Grading 16,000 SY 0.30$                  4,800$                

16 Grassing 16,000 SY 0.30$                  4,800$                

2,275,900$         

341,385$            

2,617,285$         

2,618,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (15%):

TOTAL:

SAY:

Dredging

Lake Restoration
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 1A.2 - Dredge  - Exist. Disposal Site X

PER UNIT TOTAL COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  

1 Mobilization 1 LS 20,000.00$         20,000$              

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 7,500.00$           7,500$                

4 Silt Fence 3,700 LF 3.00$                  11,100$              

5 Construction Entrance 2 EA 2,300.00$           4,600$                

6 Excavation and Berm Construction 65,000 CY 4.00$                  260,000$            

7 Grading 23,111 SY 0.30$                  6,933$                

8 Outfall Structure and Discharge Pipe 1 EA 7,500.00$           7,500$                

9 Influent Line - 18" HDPE 1,200 LF 25.00$                30,000$              

10 Outfall Ditch - Improvement 1,600 LF 10.00$                16,000$              

11 Grassing 23,111 SY 0.30$                  6,933$                

12 Dredge Mobilization/Demobilization 1 LS 75,000.00$         75,000$              

13 Selective Lake Dredging 350,000 CY 4.50$                  1,575,000$         

14 Grading 16,000 SY 0.30$                  4,800$                

15 Grassing 16,000 SY 0.30$                  4,800$                

2,032,167$         

304,825$            

2,336,992$         

2,337,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

Dredging

SUBTOTAL:

Contingency (15%):

TOTAL:

SAY:

Lake Restoration
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 1B.1 - Excavate  - New Stockpile Site X

PER UNIT TOTAL COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 13.8 AC 7,000.00$           96,519$              

5 Silt Fence 2,940 LF 3.00$                  8,820$                

6 Grading 66,736 SY 0.30$                  20,021$              

7 Grassing 66,736 SY 0.30$                  20,021$              

8 Mobilization / Demobilization 1 LS 40,000.00$         40,000$              

9 Water Management 4 MN 25,000.00$         100,000$            

10 Selective Lake Excavation 350,000 CY 4.00$                  1,400,000$         

11 Grading 16,000 SY 0.30$                  4,800$                

12 Grassing 16,000 SY 0.30$                  4,800$                

1,706,981$         

256,047$            

1,963,028$         

1,964,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

Excavation

SUBTOTAL:

Contingency (15%):

TOTAL:

SAY:

Lake Restoration

File \\\th-chs-fs01\projects\23453\23453.0001\Documents\Cost Estimates\Alt4C_CostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 1B.2 - Excavate  - Exist. Stockpile Site X

PER UNIT TOTAL COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Silt Fence 3,100 LF 3.00$                  9,300$                

5 Temporary Haul Road 1,000 LF 10.00$                10,000$              

6 Grading 72,600 SY 0.30$                  21,780$              

7 Grassing 72,600 SY 0.30$                  21,780$              

8 Mobilization / Demobilization 1 LS 40,000.00$         40,000$              

9 Water Management 4 MN 25,000.00$         100,000$            

10 Selective Lake Excavation 350,000 CY 4.50$                  1,575,000$         

11 Grading 16,000 SY 0.30$                  4,800$                

12 Grassing 16,000 SY 0.30$                  4,800$                

1,759,460$         

263,919$            

2,023,379$         

2,024,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SAY:

Excavation

Lake Restoration

SUBTOTAL:

Contingency (15%):

TOTAL:
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 2A - Partial Dredge/Fill X

PER UNIT TOTAL COST

1 Layout 1 LS 2,000.00$           2,000$                

2 Testing 1 LS 5,000.00$           5,000$                

3 Clear and Grub Banks 2.4 AC 7,000.00$           16,800$              

4 Dredge Mobilization/Demobilization 1 LS 75,000.00$         75,000$              

5 Selective Lake Dredging 250,000 CY 4.50$                  1,125,000$         

6 Grading 73,511 SY 0.30$                  22,053$              

7 Grassing 73,511 SY 0.30$                  22,053$              

8 Miscellaneous Drainage 1 LS 20,000.00$         20,000$              

1,267,906$         

190,186$            

1,458,092$         

1,459,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

SAY:

Dredging

Lake Restoration

SUBTOTAL:

Contingency (15%):

TOTAL:

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Option 2B - Partial Excavate/Fill X

PER UNIT TOTAL COST

1 Layout 1 LS 2,000.00$           2,000$                

2 Testing 1 LS 5,000.00$           5,000$                

3 Clear and Grub Banks 2.4 AC 7,000.00$           16,800$              

4 Mobilization/Demobilization 1 LS 40,000.00$         40,000$              

5 Selective Lake Excavation 250,000 CY 3.50$                  875,000$            

6 Grading 73,511 SY 0.30$                  22,053$              

7 Grassing 73,511 SY 0.30$                  22,053$              

8 Miscellaneous Drainage 1 LS 20,000.00$         20,000$              

982,906$            

147,436$            

1,130,342$         

1,131,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER OF 

UNITS

UNIT 

MEASURE

COST

Excavation

Lake Restoration

SUBTOTAL:

Contingency (15%):

TOTAL:

SAY:

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or over 
competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of his 

experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction industry.  

However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions of Probable 
Construction Costs prepared by him.  
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : RPK
Alternative : 4C - Off-site Improvements X

PER UNIT TOTAL COST
NUMBER 

OF UNITS

(Final design)

(Other)

ITEM DESCRIPTION

(Preliminary design)

COSTUNIT 

MEASURE

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/6/13

BASIS FOR ESTIMATE

(Master plan) 

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

1 Mobilization 1 LS 20,000.00$         20,000$              

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Silt Fence 200 LF 3.00$                  600$                   

5 Rock Ceck Dam 10 EA 500.00$              5,000$                

6 Constrcution Entrance 2 EA 2,300.00$           4,600$                

7 Tree Protection 1,640 LF 3.50$                  5,740$                

8 Water Management 1 LS 10,000.00$         10,000$              

9 Clearing and Grubbing 3.25 AC 7,000.00$           22,750$              

10 Demo. Exist. Flash Board Riser 1 EA 1,500.00$           1,500$                

11 Demo. Exist. 30" RCP 66 LF 10.00$                660$                   

12 Demo. Exist. 36" RCP 98 LF 10.00$                980$                   

13 Demo. Exist. (2) 8'x8' CBC 20 LF 100.00$              2,000$                

14 Demo. Exist. 60" CMP 80 LF 25.00$                2,000$                

15 Remove and Dispose Existing Pavement 426 SY 3.50$                  1,491$                

16 Channel Excavation 7,600 CY 8.00$                  60,800$              

17 Channel Fill - Compacted in Lifts 2,400 CY 4.00$                  9,600$                

18 Grading 15,730 SY 1.00$                  15,730$              

19 48" RCP 650 LF 150.00$              97,500$              

20 Headwall - (3) 48" RCP 4 EA 5,000.00$           20,000$              

Construction

Demolition
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