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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  1A - Hwy 17 Culvert Impr. and Channel Impr.

PER UNIT TOTAL COST

1 Mobilization 1 LS 10,000.00$         10,000$              

2 Layout 1 LS 4,000.00$           4,000$                

3 Testing 1 LS 10,000.00$         10,000$              

4 Maintenance of Traffic 1 LS 25,000.00$         25,000$              

5 Clearing and Grubbing 3.2 AC 6,000.00$           19,200$              

6 Removal and Disposal of Exist Asphalt 446 SY 8.00$                  3,572$                

7 Silt Fence 200 LF 4.00$                  800$                   

8 Constrcution Entrance 2 EA 2,300.00$           4,600$                

9 Water Management 1 LS 15,000.00$         15,000$              

10 Groundwater Control 1 MO 25,000.00$         25,000$              

11 Excavation, Haul and Dispose 13,233 CY 20.00$                264,656$            

12 5'x10' CBC 110 LF 1,500.00$           165,000$            

13 Demo and Replace 12" Sewer Force Main 100 LF 120.00$              12,000$              

14 Demo and Replace 8" Water Main 100 LF 80.00$                8,000$                

15 Concrete Headwall w/ Rip Rap 2 EA 20,000.00$         40,000$              

16 Misc. Rip-Rap w/ filter cloth 722 SY 30.00$                21,667$              

17 Full Depth Hot Mix Asphalt 179 TON 100.00$              17,858$              

18 Guard Rail 100 LF 50.00$                5,000$                

19 Grading 15,488 SY 2.00$                  30,976$              

20 Grassing 15,488 SY 5.00$                  77,440$              

651,352$            

162,838$            

814,189$            

815,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included.

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 9/11/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File: N:\23453\Docs\Phase2_Report\Report_update\LakewoodImprovementCostEst.xls
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  1B - Hwy 17 Culvert Improvements (7'x7'CBC)

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Maintenance of Traffic 1 LS 25,000.00$         25,000$              

5 Clearing and Grubbing 0.4 AC 6,000.00$           2,400$                

6 Removal and Disposal of Exist Asphalt 267 SY 8.00$                  2,133$                

7 Silt Fence 200 LF 4.00$                  800$                   

8 Constrcution Entrance 1 EA 2,300.00$           2,300$                

9 Water Management 1 LS 5,000.00$           5,000$                

10 Groundwater Control 1 MO 25,000.00$         25,000$              

11 Excavation, Haul and Dispose 1,070 CY 20.00$                21,400$              

12 7'x7' CBC 110 LF 1,200.00$           132,000$            

13 Demo and Replace 12" Sewer Force Main 100 LF 120.00$              12,000$              

14 Demo and Replace 8" Water Main 100 LF 80.00$                8,000$                

15 Concrete Headwall w/ Rip Rap 2 EA 20,000.00$         40,000$              

16 Full Depth Hot Mix Asphalt 107 TON 100.00$              10,667$              

17 Guard Rail 100 LF 50.00$                5,000$                

18 Grading 1,750 SY 2.00$                  3,500$                

19 Grassing 1,750 SY 5.00$                  8,750$                

303,700$            

75,925$              

379,625$            

380,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included.

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/22/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File: N:\23453\Docs\Phase2_Report\Report_update\LakewoodImprovementCostEst.xls
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  1B - Hwy 17 Culvert Improvements (42" RCP)

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Maintenance of Traffic 1 LS 25,000.00$         25,000$              

5 Clearing and Grubbing 0.4 AC 6,000.00$           2,400$                

6 Removal and Disposal of Exist Asphalt 267 SY 8.00$                  2,133$                

7 Silt Fence 200 LF 4.00$                  800$                   

8 Constrcution Entrance 1 EA 2,300.00$           2,300$                

9 Water Management 1 LS 5,000.00$           5,000$                

10 Groundwater Control 1 MO 25,000.00$         25,000$              

11 Excavation, Haul and Dispose 500 CY 20.00$                10,000$              

12 42" RCP 110 LF 100.00$              11,000$              

13 Demo and Replace 12" Sewer Force Main 100 LF 120.00$              12,000$              

14 Demo and Replace 8" Water Main 100 LF 80.00$                8,000$                

15 Concrete Headwall w/ Rip Rap 2 EA 15,000.00$         30,000$              

16 Full Depth Hot Mix Asphalt 107 TON 100.00$              10,667$              

17 Guard Rail 100 LF 50.00$                5,000$                

18 Grading 1,750 SY 2.00$                  3,500$                

19 Grassing 1,750 SY 5.00$                  8,750$                

161,300$            

40,325$              

201,625$            

202,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included.

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/22/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File: N:\23453\Docs\Phase2_Report\Report_update\LakewoodImprovementCostEst.xls
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  2A - Detention Pond at Catherine Drive

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 1.5 AC 9,000.00$           13,500$              

5 Silt Fence 500 LF 4.00$                  2,000$                

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Groundwater Control 1 MO 25,000.00$         25,000$              

8 Excavation, Haul and Dispose 19,800 CY 20.00$                396,000$            

9 Concrete Catch Basin 1 EA 3,300.00$           3,300$                

10 42" RCP 50 LF 100.00$              5,000$                

11 Concrete Control Structure 1 EA 3,300.00$           3,300$                

12 48" RCP 75 LF 120.00$              9,000$                

13 Misc. Rip-Rap w/ filter cloth 45 SY 30.00$                1,350$                

14 Grading 5,500 SY 2.00$                  11,000$              

15 Grassing 5,500 SY 5.00$                  27,500$              

16 Fencing 1,000 LF 25.00$                25,000$              

536,250$            

134,063$            

670,313$            

671,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  2B - Detention Pond at Catherine Drive

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 1.5 AC 9,000.00$           13,500$              

5 Silt Fence 500 LF 4.00$                  2,000$                

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Groundwater Control 1 MO 25,000.00$         25,000$              

8 Excavation, Haul and Dispose 19,400 CY 20.00$                388,000$            

9 60" RCP 720 LF 125.00$              90,000$              

10 Misc. Rip-Rap w/ filter cloth 112 SY 30.00$                3,360$                

11 Grading 5,500 SY 2.00$                  11,000$              

12 Grassing 5,500 SY 5.00$                  27,500$              

13 Fencing 1,000 LF 25.00$                25,000$              

14 Fill Exisiting Outfall 1 EA 7,500.00$           7,500$                

599,660$            

149,915$            

749,575$            

750,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  2C - Detention Pond at Catherine Drive

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 1.5 AC 9,000.00$           13,500$              

5 Silt Fence 500 LF 4.00$                  2,000$                

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Groundwater Control 1 MO 10,000.00$         10,000$              

8 Excavation, Haul and Dispose 16,100 CY 20.00$                322,000$            

9 18" RCP 65 LF 40.00$                2,600$                

10 Misc. Rip-Rap w/ filter cloth 150 SY 30.00$                4,500$                

11 Grading 5,500 SY 2.00$                  11,000$              

12 Grassing 5,500 SY 5.00$                  27,500$              

13 Fencing 1,000 LF 25.00$                25,000$              

432,400$            

108,100$            

540,500$            

541,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  3 - Detention Pond at Lakeview Drive

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 8.1 AC 6,000.00$           48,300$              

5 Silt Fence 5,000 LF 4.00$                  20,000$              

6 Constrcution Entrance 2 EA 2,300.00$           4,600$                

7 Groundwater Control 2 MO 25,000.00$         50,000$              

8 Excavation, Haul and Dispose 110,000 CY 20.00$                2,200,000$         

9 Control Structure 1 EA 25,000.00$         25,000$              

10 Misc. Rip-Rap w/ filter cloth 650 SY 30.00$                19,500$              

11 Grading 22,990 SY 2.00$                  45,980$              

12 Grassing 22,990 SY 5.00$                  114,950$            

13 Fencing 4,500 LF 25.00$                112,500$            

2,652,830$         

663,208$            

3,316,038$         

3,317,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  4A - Chrystal Lake Improvements

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 0.2 AC 9,000.00$           1,800$                

5 Silt Fence 600 LF 4.00$                  2,400$                

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Tree Protection 100 LF 3.35$                  335$                   

8 Water Management 1 LS 5,000.00$           5,000$                

9 Excavation, Haul and Dispose 1,200 CY 20.00$                24,000$              

10 Misc. Rip-Rap w/ filter cloth 670 SY 30.00$                20,100$              

11 Grading 500 SY 2.00$                  1,000$                

12 Grassing 200 SY 5.00$                  1,000$                

12 Replace asphalt sidewalk 115 SY 22.00$                2,530$                

13 Wooden Boardwalk 270 SF 12.00$                3,240$                

75,705$              

18,926$              

94,631$              

95,000$             

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x
Alternative : 4B - Crystal Lake Modification

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Silt Fence 40 LF 4.00$                  160$                   

5 Clearing and Grubbing 0.1 AC 9,000.00$           900$                   

6 Constrcution Entrance 2 EA 2,300.00$           4,600$                

7 Tree Protection 100 LF 3.35$                  335$                   

8 Water Management 1 LS 5,000.00$           5,000$                

9 Remove Flash Board Riser 1 EA 1,500.00$           1,500$                

10 Misc. Excavation and Grading (Lake) 200 CY 25.00$                5,000$                

11 48" RCP 210 LF 330.00$              69,300$              

12 Abandon 60" CMP 1 EA 1,000.00$           1,000$                

13 Misc. Rip-Rap w/ filter cloth 270 SY 30.00$                8,100$                

14 Grading 400 SY 2.00$                  800$                   

15 Grassing 400 SY 5.00$                  2,000$                

15 Asphalt sidewalk 115 SY 22.00$                2,530$                

16 Selective Lake Dredging UNK SY UNKNOWN UNKNOWN

113,225$            

28,306$              

141,531$            

142,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x
Alternative : 4C - Crystal Lake Modification

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Silt Fence 200 LF 4.00$                  800$                   

5 Constrcution Entrance 2 EA 2,300.00$           4,600$                

6 Tree Protection 200 LF 3.35$                  670$                   

7 Water Management 1 LS 10,000.00$         10,000$              

8 Clearing and Grubbing 0.5 AC 9,000.00$           4,500$                

9 Demo. Exist. Flash Board Riser 1 EA 1,500.00$           1,500$                

10 Demo. Exist. 30" RCP 80 LF 10.00$                800$                   

11 Demo. Exist. 36" RCP 100 LF 10.00$                1,000$                

12 Demo. Exist. (2) 8'x8' CBC 30 LF 100.00$              3,000$                

13 Demo. Exist. 60" CMP 80 LF 25.00$                2,000$                

14 Remove and Dispose Existing Pavement 250 SY 3.50$                  875$                   

15 Improve Exist. Channel 1,500 LF 100.00$              150,000$            

16 (3) 8'x6' CBC 120 LF 2,500.00$           300,000$            

17 60" RCP 180 LF 125.00$              22,500$              

18 Full Depth Hot Mix Asphalt 66 TON 100.00$              6,600$                

19 Misc. Excavation and Grading (Lake) 500 CY 25.00$                12,500$              

20 Selective Lake Dredging UNK SY UNKNOWN UNKNOWN

533,345$            

133,336$            

666,681$            

667,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  

File \N:\23453\Docs\Phase2_Report\LakewoodImprovementCostEst.xls

Sheet 1 of 1



PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  5 - Detention Ponds at Seagate Village

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 16.4 AC 2,000.00$           32,800$              

5 Silt Fence 600 LF 4.00$                  2,400$                

6 Constrcution Entrance 2 EA 2,300.00$           4,600$                

7 Groundwater Control 2 MO 25,000.00$         50,000$              

8 Excavation, Haul and Dispose 165,200 CY 20.00$                3,304,000$         

9 Demo and Replace Existing 8" Water Main 200 LF 78.00$                15,600$              

10 Demo and Replace Exist. Sewer MH 3 EA 2,800.00$           8,400$                

11 Sewer MH 3 EA 2,000.00$           6,000$                

12 Demo and Replace Gravity Sewer 910 LF 80.00$                72,800$              

13 Control Structure 2 EA 25,000.00$         50,000$              

14 Misc. Rip-Rap w/ filter cloth 500 SY 30.00$                15,000$              

15 Grading 49,000 SY 2.00$                  98,000$              

16 Grassing 49,000 SY 5.00$                  245,000$            

3,916,600$         

979,150$            

4,895,750$         

4,896,000$        

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  7 - Stratmill Court Drainage Diversion

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 0.3 AC 9,000.00$           2,250$                

5 Silt Fence 200 LF 4.00$                  800$                   

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Removal and Disposal of Exist Asphalt 370 SY 8.00$                  2,960$                

8 Demo and Replace Exist. 18" CPP w/ RCP 80 LF 45.00$                3,600$                

9 Demo and Replace Exist. 30" CPP w/ RCP 430 LF 65.00$                27,950$              

10 Demo and Replace Exist. CB / MH 5 EA 2,800.00$           14,000$              

11 Full Depth Hot Mix Asphalt 148 TON 100.00$              14,800$              

12 36" RCP 260 LF 85.00$                22,100$              

13 Flap Gate 1 EA 4,000.00$           4,000$                

14 Misc. Rip-Rap w/ filter cloth 30 SY 30.00$                900$                   

15 Grading 1,450 SY 2.00$                  2,900$                

16 Grassing 1,450 SY 5.00$                  7,250$                

117,810$            

29,453$              

147,263$            

148,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  
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PROJECT : Lakewood-Pirateland Swash Drainage Study REVISED:  

LOCATION : Horry County

ESTIMATOR : EAK / RPK x

ALTERNATIVE:  8 - Stratmill Court Flood Protection System Imp.

PER UNIT TOTAL COST

1 Mobilization 1 LS 5,000.00$           5,000$                

2 Layout 1 LS 2,000.00$           2,000$                

3 Testing 1 LS 5,000.00$           5,000$                

4 Clearing and Grubbing 0.4 AC 9,000.00$           3,600$                

5 Silt Fence 1,400 LF 4.00$                  5,600$                

6 Constrcution Entrance 1 EA 2,300.00$           2,300$                

7 Berm 640 LF 40.00$                25,600$              

8 Improve Exist. Berm 800 LF 20.00$                16,000$              

9 Grading 3,200 SY 2.00$                  6,400$                

10 Grassing 3,200 SY 5.00$                  16,000$              

87,500$              

21,875$              

109,375$            

110,000$           

Notes:  
1. No landscaping or irrigation costs included.
2. No soft costs included such as Engineering, Surveying, Permitting, Legal, Land Acquisition, etc.
3. No mitigation (wetland) fees included.
4. No property cost (drainage easement, temporary const. easements, right-of way, etc.) included 

COST

OPINION OF PROBABLE CONSTRUCTION COST

DATE PREPARED : 8/1/12

BASIS FOR ESTIMATE

(Master plan) 

(Preliminary design)

SUBTOTAL:

Contingency (25%):

TOTAL:

SAY:

(Final design)

(Other)

ITEM DESCRIPTION
NUMBER 

OF UNITS

UNIT 

MEASURE

OPINION OF PROBABLE CONSTRUCTION COST

Since the Engineer has no control over the cost of labor, materials, equipment, over the Contractor's methods of determining prices, or 
over competitive bidding or market conditions, the Opinions of Probable Construction Costs provided for herein are made on the basis of 

his experience and qualifications.  These opinions represent his best judgment as a design professional familiar with the construction 

industry.  However, the Engineer cannot and does not guarantee that proposals, bids, or the construction cost will not vary from Opinions 
of Probable Construction Costs prepared by him.  
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